



704 W. Perimeter Rd.
Frewsburg, NY 14738
716-354-2615
www.Onoville.com

Administrative Offices:
Catt. County Dept. of EDPT
303 Court St.
Little Valley, NY 14755
716-938-2310

REQUEST FOR PROPOSAL

Onoville Marina Park Boat Launch Ramp Re-design- Q & A

DATE: February 28, 2025

FROM: Cattaraugus County Department of Economic Development, Planning and Tourism
for Onoville Marina Park

Q & A

1. Is there an intended design and/or construction budget?

The current budget for design and construction is \$500,000

2. Is there a delineation to where redevelopment design and can/should extend?

The option to extend would be looked at by the design team. The design will need to ensure that the utilities in the area are not displaced and the current boat dock traffic is not impeded by that design.

3. Is there an estimated design schedule?

Design needs to be completed no later than June 30th, 2025 to ensure ample time for construction to be completed by December 31, 2025

4. Are final deliverables expected to be signed and sealed 100% design drawings?

Yes they need to be 100% completed.

5. If yes, will there be requirements for intermediate submission to the client for review and comment.

Absolutely, yes. EDPT Staff will work Directly with the firm to give comments and review during the design process. We will also require the firm to work directly with the Marina Staff to ensure any of their questions/ concerns are included in the designs as well.